Agreement No. 42-1-504-053

A.G. Contract No. KR 90-10666 TRD
ECS File: JPA 89-79

Project No. AZM-600-1-504

Tracs No. 101 L MA 55 H2219 6IC
Pima Freeway

Section 13a

Utility Relocations & Futures

city of Tempe Contract C92-31

INTERGOVERNMENTAL AGREEMENT
’ BETWEEN
THE STATE OF ARIZONA
AND
THE CITY OF TEMPE

THIS AGREEMENT is cntered into _ / 7X)atfm . 1992,
pursuant to Arizona Revised Statutes, Sections 11-951 Jhrough 11-954,
as amended, between the STATE OF ARIZONA, acting by and through its
DEPARTMENT OF TRANSPORTATION (the "STATE") and THE CITY OF TEMPE,
acting by and through its City Council (the "CITY").

1. RECITALS

1. STATE is empowered by Arizona Revised Statutes Section 28- 108
to enter into this agreement and has by resolution, a copy of which is
attached hereto and made a part hereof, resolved to e¢nter into this
agreement and has delegated to the undersigned authority to execute
this agreement on behalf of the STATE.

2. CITY is empowered by Arizona Revised Statutes Scction 48-572
and City Charter, Section 103, to enter into this agreement and has by
resolution, a copy of which is attached hereto and made a part hereof,
resolved to enter into this agreement and has authorized the
undersigned to execute this agreement on behalf of CITY.

3. Incidental to the construction of the Pima Freeway, from
Southern Avenue to the Western Canal, it is necessary to relocate and
reconstruct existing waterlines in conflict with the Salt River
Project Tempe Canal Relocation and Pima Frecway. These facilities
have compensable rights by virtue of being located within dedicated
CITY streets, as established by amendment to Section 28-1822, Arizona
Revised Statutes, and amendment to Title 28, Chapter 13, Article 2,
Arizona Revised Statutes, adding Section 28-1834, thereto.
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4, The CITY has agreed to abandon one section of I2-inch
waterline to be removed by the STATE in lieu of relocation subject to
reimbursement by STATE. The CITY proposes to design and construct a
24-inch line to replace the 12-inch line in the future.

5. The CITY has requested the STATE design and construct two
sections of their future 24-inch waterline where located under
roadway pavement to avoid traffic interruptions in the future.

6, Calculations for the CITY’s and STATE’s portion for design
and construction cost are derived using the same criteria.

THEREFORE, in consideration of the mutual agreements expressed
herein, it is agreed as follows:

1I. SCOPE OF WORK
STATE will:

1. Remove and replace 891 L.F. of 12-inch waterline from
approximately 100 feet north of Fremont Drive to 430 feet south of
Minton Drive, as shown in Exhibit "B", attached hereto and made a
part hereof. Design and construction to be the responsibility of the
STATE with no reimbursement by the CITY.

2. Remove 3,943 L.F. of 12-inch waterline from Bascline Road to
north of Watson Drive, as shown in Exhibit "B" In licu of
replacement, the STATE will reimburse the CITY for replacement costs
at the actual bid prices as listed in STATE Project AZM 600-1-504,
Tracs No. 101L MA 55 H2219 01C, as shown in Exhibit "A", page 1 of 4,
attached hereto and made a part hereof.

3. Remove and replace 110 L.JF, of 8-inch waterline across
Watson Drive, as shown in Exhibit "B". Design and construction costs
to be the responsibility of the STATE with no reimbursement by the
CITY.

4, Remove and replace 1,418 L. F. of 66-inch and 43 LF. of
60-inch waterline from Guadalupe Road to approximately 1,500 feet
south. Install 66 L.F. of 24-inch and 64 L.JF. of 12-inch waterline
appurtenant to the 66-inch replacement. Design and construction to
be the responsibility of the STATE with no reimbursement by the CITY.

5. Design and construct 496 LF. of 24-inch waterline from
Baseline Road to approximately 300 feet south, as shown in Exhibit
“B". Design and construction costs are to be reimbursed by the CITY
at actual unit prices as shown in Exhibit "A", page 1 of 4.
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6, Design and construct 72 L.F. of 24-inch waterline across
Guadalupe Road as shown in Exhibit "B". Design and construction
costs are to be reimbursed by the CITY at the actual unit prices
listed in Project AZM 600-1-504, Tracs No. 101L MA 55 H2219 0IC, as
shown in Exhibit "A", page | of 4.

7. Submit design plans for the CITY review and approval.

8. Pay the CITY $82,944.01, the amount shown in Exhibit "A",
page 1 of 4, upon reccipt of an invoice.

9. Administer construction contract, inspect materials and
installation of utility relocations and futures. Be responsible for
any contractor claims for extra compensation due to delays or
whatever reason attributable to the STATE.

10, Issu¢ a permit for the CITY to construct 24-inch waterline
within the STATE’s right-of-way.

CITY will:

i. Be responsible for review and approval of the design plans,
for review and acceptance of the installation of (facilities
constructed by the STATE.

2. Assume all maintenance, system liability and costs
associated therewith, upon completion of the work. Be responsible
for any contractor claims for extra compensation due to delays or
whatever reason attributable to the CITY.

3 Invoice the STATE, June 30, 1992, $82,944.01 as shown on
Exhibit A, page 1 of 4.

4, Reimburse the STATE for design and construction of 24-inch
waterline across Guadalupe Road and Baseline Road at the actual bid
unit prices as listed in STATE Project AZM 600-1-504, Tracs No. 101L
MA 55 H2219 01C, as shown in Exhibit "A", page 1 of 4.

5. Complete construction of 24-inch waterline from Guadalupe
Road to approximately 300 fect south of Baseline Road as shown in
Exhibit "B", prior to award of STATE roadway construction project
101, MA 55 H2224 0i1C, Section 13, Phase IIL All costs shall be
borne by the CITY,

1, MISCELLANEQUS PROVISIONS

1. This agreement shall remain in force and effect until
completion of said project; provided, however, that this agreement
may be canceclled at any time prior to the award of construction
contract, upon thirty (30) days written notice to the other party.
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2. Maintenance of the CITY’s facilities covered by this
agreement shall be provided for by the CITY after a permit is issued
by STATE, provided, however, the CITY shall have a right to make
emergency repairs to said facilities upon notice to STATE and at the
expense of the CITY.

3. This agreement shall become effective upon filing with the
Secretary of State.

4, This agreement may be cancelled in accordance with Arizona
Revised Statutes Section 38-511.

5. The provisions of Arizona Revised Statutes Section 35-214
are applicable to this agrecment.

6. In the event of any controversy which may arise out of this
agreement, the parties hereto agree to abide by required arbitration
as is set forth for public works contracts in Arizona Revised
Statutes Section 12-1518 (B) and (C).

7. All notices or demands upon any party to this agreement
shall be in writing and shall be delivered in person or sent by mail
addressed as follows:

Arizona Department of Transportation
Joint Project Administration

205 South 17th Avenue, Room 616E
Phoenix, Arizona 85007

City Manager

City of Tempe

31 East 5th Street
Tempe, Arizona 85281

8. Attached hereto and incorporated hercin is a copy of the
written determination of each party’s legal counsel that the parties
are authorized under the laws of this state to enter into this
agreement and that the agreement is in proper form.
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IN WITNESS WHEREOQOF, the parties have executed this agreement the day
and vear first above written.

CITY OF TEMPE, a Municipal STATE OF ARIZONA
Corporation, Department of Transportation
. 7_ / ,7'/// i

FWthy .. yrrmdi

HARRY E.MITCHELL ROBERT P. MICKELSON, P.E.

Mayor Deputy State Engineer
Attest
ByW/

City Clerk
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Agreament No. 42-1-504-053

Pima Freeway

Sectlon 13a

Project No. AZM-600-1-504

Tracs. No. 101L MA 85 H2219 01C

EXHIBIT "A”
SUMMARY OF COSTS
{SEE PAGES 2, 3 AND 4 FOR COST BREAKDOWNS)

Design
Amotnt Amount
due ADOT due Tempe
tog No. Description
42-421  Future 24" Waterline - crossing Baseline Road $4,013.62
42-243  Future 24" Waterline - crossing Guadalupe Road from 60" Main $1,016.70
Plus 5% for Engineering & Administration $251.52
$5,281.84
42-270 Credit for estimated design of 12" waterline to be replaced by City: $14,700,00
Difference in Design Costs: $9,418.16
Construction
Amount Amount
due ADOT dua Tempe
Log No. Deseription
42-241  Future 24" Waterline - crossing Baseline Road $81,870.00
42-243  Future 24" Waterline - crossing Guadalupe Road from 60" Main $16,885.00
Plus 15% for Engineering & Administration $14,813.25
$113,568.25
Credit for 12" waterline to be replaced by City: $187,144 10
Difference in Construction Costs: $73,575.85
Total Amount to be paid by ADOT to City: $82,994.01
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Agreement No. 42-1-504-053

Pima Freeway

Section 13a

Project No. AZM-600-1-504

Tracs. No. 101 L MA 585 H2219 01C

EXHIBIT A"

DESIGN COST BREAKDOWN
FOR CITY OF TEMPE FUTURES

Design Cost Summary

DCCO Log No. 42-241 Future 24" Waterline - Baseline Road Crossing

Description Hotirs Hourly Rale Total
Project Engineer 20 $18.15 $363.00
Design Engineer 55 $13.15 §723.25
Drafter 40 $11.25 $450.00
Total Direct Wages: %$1,538.25
Overhead @ 130.47%: $2,004.35
Subtolal: %3,540.60
Net Fee @ 13.36% $473.02
Design Fee: $4,013.62

DCCO Log No. 42-243 Future 24" Waterline - Crossing Guadalupe Road from 60" Main

Description Hours Hourly Rale Totat
Project Engineer 2 $18.15 $36.30
Design Engineer 14 $13.15 $184.10
Drafter 15 $11.25 $168.75
Total Direct Wages: $389.15
Overhead @ 130.47%: $507.72
Subtotal $896.87
Net Fee @ 13.36% $119.82
Design Fee: $1,016.68
Subiotal of Design Costs: $5,030.31
Plus 5% for Engineering and Administration: $251.52
Amount Due ADOT for Design and Futures for City: $5,281.83
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Log No. 42-241
Bid ltem

4061004
8080271
80B0274
8080649
BOBOGST
8081417
8081438
BOB1473
9080051
9080201

Log No. 42-243
8id ltern

4061004
8080278
8080648
BOB1473
9080051
2080201

.

Agreement No, 42-1-504-053

Pira Freeway
Section 13a

Project No, AZM-600-1-504
Tracs. No. 101 L MA 55 H2219 01C

EXHIBIT "A"
CONSTRUCTION COST BREAKDOWN
FOR CITY OF TEMPE FUTURES

Construction Cost Summary

Future 24" Waterline - Baseline Road ¢rossing

Description Quantity Unit Bid Cost Amount
Pavement Cut and Replacement 214 Sq. Yd. $40.00 $8,560.00
6" Valve w/ Tapping Sleeve i Ea. $800.00 $800.00
12* Valve w/ Tapping Sleeve 2 ka. $1,800.00 53,600.00
Valve Box {Detail 381-1, Type C) 3 Ea. $100.00 $300.00
Fire Hydrant 1 Ea. $1,500.00 $1,500.00
&" Pipe, Ductile Iron {Class 52) 20 L. Ft. $25.00 $500.00
12" Pipe, Ductile lron {Class 52} 35 L. F1. $38.00 $1,330.00
24" Pipe, Ductile Iron {Class 52) 498 L.Ft $130.00 $64,480.00
Goncrete Curb & Gutter {C-5.10, A} 24 L. Ft. $15.00 $360.00
Concrete Sidewalk {Sid. C-5.20) 220 Sq. FL. $2.00 $440.00
Sublotal: $81,870.00
Future 24" Waterline - crossing Guadalupe Road from 60" Main

Description Quantily Unit Bid Cost Amount
Pavement Cuf and Replacemant 55 Sq. Yd. $40.00 $2,200.00
24" Valve 1 Ea. $5,000.00 $5,000.00
Valve Box {Detail 381-1, Type C} 1 Ea, $100.00 $100.00
24" Pipe, Ductile ron {Class 52) 72 L. Ft. $130.00 $9,360.00
Concrete Curb & Gutter (C-5.10, A} & L. FL $15.00 $75.00
Concrete Sidewalk {Std. C-5.20} 75 Sq. FL $2.00 $150.00
Sulrotal: $16,885.00

Construction Costs: $98,755.00

Plus 15% for Engineering & Administration: $14,813.25

Amount due ADOT for Construction of Futures for City: $113,568.25
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Agreement No. 42-1-504-053

Pima Freeway

Section 13a

Project No. AZM-600-1-504

Tracs. No. 101L MA 55 H2218 01C

EXHIBIT "A"
BREAKDOWN OF COSTS
FOR WATERLINES TO BE CREDITED TO THE CITY

Log No. 42-270 Replace 12" Waterline - North side of Baseline Road to Watson Drive
Design Costs

3943 LF. of waterline at 1200 L F. per sheet= 4 sheets
Allowance for detail, cover sheets, elc = 3 sheets
7 total sheels

7 Total sheets at 40  manhours/sheet = 280 manhours
280 manhours at $50 .00 per manhour = $14,000.00 design subtotal
Design Subtotal: $14,000.00
Plus 5% for Engineering & Administration: $700.00
Pesign Total: $14,700.00
Construction Costs
Bid ltemn Description Guantity Unit Bid Cost Amount
8061438 12" DIP {Class 52) 3943 LF. $38.06 $149,834.00
g080262 12" Valve 11 Ea. $900.00 $9,900.00
8080256 6" Valve i Ea. $300.00 $300.00
8080649 Valve Box {Detail 381-1, Type G} 12 Ea. $100.00 $1,20000
8080651 Fire Hydrant 1 Ea. $1,500.00 $1,500.00
Construction Subtotal: $162,734.00
Plus 15% for Engineering & Administration: $24,410.10
Construction Total; $187,144.10
Total Estimated Cost for Waterline Replacement: $201,844.10
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Outer Loop Highway
Section 13a
Tracs No. 101 L. MA 55 H2219 01C
Intergovernmental Agreement No. 42-1-504-053

RESOLUTION

BE IT RESOLVED on this /£ day of _/fZh sy, 1989, that 1, CHARLES L.
MILLER, as Director of the Department of Transportation, have determined that
in the inmterest of the State of Arizona that the Department of Transportation,
acting by and through the Highways Division, enter into an agreement with the
CITY OF TEMPE to relocate existing waterlines located within State
Right-of -Way between SR 360 and the Western Canal, which is necessary for
construction of the Outer Loop Highway.

THEREFORE, authorization is hereby given to draft said agreement which, upon
completion, shall be submitted for approval and execution by the State

Engineer

e g
T
CHARLES L. MILLER, Director

Arizona Department of Transportation

-



RESOLUTION HO. 92.09

A RESOLUTION BY THE CITY COUNCIL OF THE CITY OF
TEMPE, ARIZONA, AUTHORIZING THE EXECUTION OF AN
AGREEMENT WITH THE STATE OF ARIZONA, DEPARTMENT OF

TRANSPORTATION

ok ok ok ok ok ok ok ok R R R kR R kR R R ok R ok ok Ok

WHEREAS, the City of Tempe has prepared plans, estimates,
and specifications for the construction of a 24" water transmission
main along Pricz Road from Baseline Road toc Guadalupe Road, and

HWHEREAS, with the construction of the Pima Freeway from
Soutéern Avenue to the Western Canal, it was necessary to relocate and
reconstruct existing waterlines in conflict with the Salt River
Project canal relocation and Pima Freeway, and

WHEREAS, these fTacilities have compensable rights by virtue
of being located within dedicated City streets, as established by
amendment to Seciion 28-1822, Arizona Revised Statutes, and amendments
to Titie 28, Chapter 13, Article 2, Arizona Revised Statutes, adding
Section 28-1834, thereto, and

WHEREAS, The Arizona Department of Transportation has
prepared an agreement setting forth the provisions and
responsibilities for construction of said project, and

WHEREAS, the Arizona Department of Transportation has

estimated the costs of their participation as $82,944.01.



Rasolution No. 92.09
Page Two

NOW, THEREFGRE, BE IT RESOLVED BY THE CITY COUNCIL OF THE
CITY OF TEMPE, ARIZONA, as follows:

That the Mayor of the City of Tempe, hereby be authorized to
execute an agreement with the Arizona Departiment of Transportation
setting forth the provisions and responsibilities for construction of
a 24" water transmission main along Price Road from Baseline Road to

GuadaTupe Road, Project No. 83074.

PASSED AMD ADOPTED BY THE CITY COUNLIL GF THE CITY OF TEMPE, ARIZONA
this K744 day 0f~é§§%§%§~t¢4,a,txqf~ , 1992,

7

Z

Mayor

ATTEST: I, Helen R. Fowler, the duly appointed
City Clerk of the City of Tempe,
Maricopa County, AZ., do hereby certify
4222r the attached to be a true and exact cop
,éka fqﬁé;g%ZAJgA// of Resolution 92.09, passed and adopted
City Clerk” at the Regular Council Meeting of

February 27, 1992, by the Tempe City
Council, Tempe, Arizona.

DATED this 30th day of March, 1992.

Qlebou 2B tir)

Helen R. Fowler, CMC
City Clerk

APPROVED AS TO FORM:

tdrney

City

Attachment



APPROVAL OF THE CITY ATTORNEY

I have reviewed the proposed intergovernmental
agreement, between the DEPARTMENT OF TRANSPORTATION, HIGHWAYS
DIVISION, and the CITY OF TEMPE and declare this agrecement to be
in proper form and within the powers and authority granted under

the laws of the State of Arizona.

S M >
DATED this 4\5 day of [/{42 1594,

-

Mé@%/@%é

City Attorney

S

UUR-42-236-T.4-22
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STATE OF ARIZONA

OFFICE OF THE ATTORNEY GENERAL

GRANT WODDS MAIN PHONE : 542.5025
ATTORNEY GENERAL 1275 WEST WASHINGTON PHOENIX B5007 TELECOPIER : 542.4085

April 22, 1992

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A. G. Contract No. KR90~1066-TRD, an agreement between
public agencies, has been reviewed pursuant to A.R.S. §11-952, as
amended, by the undersigned Assistant Attorney General who has
determined that it is in the proper form and is within the powers
and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the

remaining parties, other than the State or its agencies, to enter
into said agreement.

A
DATED this RS day of Wﬁ , 1992,

GRANT ‘/OODS
Attorney General

Dt b

JAMES R. REDPATH é/
Assistant Attorney General
Transportation Section

JRR:1s
7333G/50



